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RECE’VED ENGINEERING, Inc.
April 8, 2021 APR 07 2021
Zoning Board of Appeals Zonin
Town of Grafton 9 Board of Appeals
30 Providence Road

Grafton, MA 01519

Subject: Elmrock Estates, 21 Wheeler Road
Updated Engineer’s Opinion Construction Budget
Erosion Control, Site Stabilization & Interim Stormwater Management

Dear Board Members:

Per the request of the Applicant, Graves Engineering, Inc. (GEI) calculated an updated
engineer's opinion construction budget as required by Condition H.2 of the Elmrock
Estates Comprehensive Permit Decision for Grafton ZBA Case #827. Condition H.2
addresses surety associated with construction-phase erosion control, site stabilization and
interim stormwater management. GEI believes this estimate can also address Special
Condition #14 in Exhibit ‘A’ of the Grafiton Conservation Commission's Order of
Conditions, MassDEP File #164-0956. This estimate supersedes our previous Erosion
Control, Site Stabilization & Interim Stormwater Management construction budget dated
July 3, 2019.

Please find attached the point-by-point items of the construction budget based upon the
following:

» GEl referred to construction plans dated August 30, 2016 and last revised December
10, 2018. Said plans were endorsed by the Grafton Zoning Board of Appeals.

* This budget does not reflect construction costs associated with the site infrastructure.

» The seeding for erosion control was calculated from the following:
o Lots 11—22 have been recently developed and do not have established vegetative
cover yet.
o There are steep slopes along the rear (western side) of Lots 26 and 25 that may
need to be reseeded to establish sufficient vegetative cover.

¢ The road has been paved and work is occurring at the south end of the site. The cost
for a stabilized construction entrance has been removed from the estimate.

e GEl has also added a line item “Reestablish Temp. Erosion Control Barriers” to the
construction budget. This line item was added because during the development of Lots
13 and 14 the intermittent erosion control barriers were removed. To protect infiltration
Basin 2 from erosion and sedimentation, the intermittent erosion control barrier should
be re-established.
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o GEl has also added a note “[1]” to the “Erosion Control Barriers, Maintain” line item.
The note states that the maintenance of the erosion control barriers is covered under
GEl's Site Development/Subdivision Construction Budget dated August 31, 2020.

* There has been a 20% administration and contingency added to the budget's subtotal
for inspections, contract administration and inflation.

The purpose of our construction budget is to provide the Grafton Zoning Board of Appeals
with an “engineer’s opinion” of the possible construction value for the work identified
herein. This budget is based upon typical municipally-bid public works projects subject to
state wage rates. We use state wage rates as the municipality will be required to pay
prevailing state wage rates should the municipality ultimately become responsible for
contracting construction activities. The rates indicated within this estimate reflect current
market conditions.

If you have any questions or comments concerning this estimate, please feel free to
contact our office.

Very truly yours,

Gravps Engineering, Inc.
!
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efffey’ K1. Walsh, P.E.
Princi

Attachments:
Engineer’s Opinion Construction Budgst

cc: Christopher McGoldrick, Grafton Town Planner
Grafton Conservation Commission
Stephen O'Connell; Eastland Partners



PATE: April 6, 2021

ENGINEER'S

OPINIO

PROJECT: ELMROCK ESTATES, WHEELER ROAD

The following canstruction budget is based upon plans last revised:
This estimate is based upon site visits performed through:

N CONSTRUCTION BUDGET
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ENGINEERING, Inec.

Rip-Rap (for spillways)

Seeding for Erosion Control

Notes:

dated August 31, 2020.

RIGHT OF WAY
Erosion Control Barriers, Maintain
Reestablish Temp. Erosion Control Barriers Lin. FL.
Stabilized Construction Entrance
Temporary Settling Basins, Excavation

Rehandle and Spread Stockpiled Topsoil

12/1018
03/29/21
COST ESTIMATE
UNITS SIUNIT JQUANTITY VALUE Notes
Lin. Ft. $3.00 0 $0.,00 1
$8.00 210 $1,680.00
Allow $1,500.00 0 $0.00
Cu. Yds. $6.00 0 $0.00
Sq. Yds. $30.00 o $0.00
Sq. Yds. $3.00 200 $600.00
Sq. Yds. $1.10| 20,000 $22,000.00
Subtotal: $24,280.00
20% Contingency/Inflation: $4,856.00
TOTAL: $29,136.00
TOTAL (Rounded): N $29,000.00

[1] Maintenance of the erosion control barriers is covered undar GEl's Site Development/Subdivsion Construction Budget

* This estimate was prepared to assist the Zoning Board of Appeals with establishing the amount of surety
for this project. The surety value established by the Board may vary from this estimate.
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